

THE BOARD OF SUPERVISORS OF THE COUNTY OF STANISLAUS  
ACTION AGENDA SUMMARY

DEPT: Public Works

BOARD AGENDA # \*C-3

Urgent  Routine

AGENDA DATE November 30, 2010

CEO Concurs with Recommendation YES  NO   
(Information Attached)

4/5 Vote Required YES  NO

SUBJECT:

Approval to Award the Construction Contract for the Heron Point Boat Launching Facility to Ross F. Carroll, Inc. of Oakdale, California

STAFF RECOMMENDATIONS:

1. Approve the conditional award of the contract in the amount of \$1,008,855 to Ross F. Carroll, Inc. of Oakdale, California for the construction of the Heron Point Boat Launching Facility subject to receipt of appropriate insurance and bonds.
2. Authorize the Director of Public Works to execute a contract with Ross F. Carroll, Inc., for \$1,008,855 and to sign necessary documents.
3. Authorize the Director of Public Works to execute change orders in accordance with Public Contract Code, Section 20142.

(Continued on Page 2)

FISCAL IMPACT:

Costs associated to assure the delivery of this project in the amount of \$1,202,300 (\$1,008,855 contract; \$17,560 materials testing; \$75,000 construction engineering which includes quality assurance and inspection; and \$100,885 contract change orders and contingencies) will be fully satisfied with a grant from the State of California Department of Boating and Waterways (DBW). The total grant amount from DBW is \$1,500,000; this includes project design and permits. On October 21, 2008, the Board of Supervisors approved an agenda item accepting Phase II DBW grant funds in the amount of \$1,300,000

(Continued on Page 2)

BOARD ACTION AS FOLLOWS:

No. 2010-720

On motion of Supervisor O'Brien, Seconded by Supervisor Monteith  
and approved by the following vote,

Ayes: Supervisors: O'Brien, Chiesa, Monteith, DeMartini, and Chairman Grover

Noes: Supervisors: None

Excused or Absent: Supervisors: None

Abstaining: Supervisor: None

1) X Approved as recommended

2) \_\_\_\_\_ Denied

3) \_\_\_\_\_ Approved as amended

4) \_\_\_\_\_ Other:

MOTION:



ATTEST: CHRISTINE FERRARO TALLMAN, Clerk

File No.

Approval to Award the Construction Contract for the Heron Point Boat Launching Facility to Ross F. Carroll, Inc. of Oakdale, California

**STAFF RECOMMENDATIONS Continued:**

4. Upon project completion, authorize the Director of Public Works to accept the completed improvements and perform all necessary closeout activities.
5. Authorize the Construction Manager to issue a Notice to Proceed contingent upon receipt of proper insurance and bonds.

**FISCAL IMPACT Continued:**

for the Heron Point Boat Launching Facility. The Department had previously been awarded \$200,000 for this project under Phase I. Therefore, there will be no impact to the Stanislaus County General Fund.

**DISCUSSION:**

Heron Point Boat Launching Facility is intended to increase the capacity of the existing one lane boat ramp by replacing it with a new two-lane boat ramp. This project will accommodate the increasing demand for boat launching at Woodward Reservoir. The total project will consist of:

- Demolition of the existing one-lane ramp
- Construction of a new two-lane concrete v-groove boat-launching ramp
- Installation of boarding float
- Addition of rock slope protection
- Construction of a new parking area
- Construction of a two-unit restroom
- Installation of a fish-cleaning station
- Installation of a sewer and a water distribution system
- Installation of an electrical system and lighting
- Construction of storm drainage facilities
- Construction of kiosk (message board)
- Landscaping and irrigation
- Department of Boating and Waterways project credit sign

On September 28, 2010, the Board of Supervisors approved and adopted the plans and specifications for the Heron Point Boat Launching Facility and directed Public Works staff to publish and mail the notice inviting bids.

On November 3, 2010, nine (9) sealed bids were received, publicly read and opened. A summary of the verified base bids follows:

Approval to Award the Construction Contract for the Heron Point Boat Launching Facility to Ross F. Carroll, Inc. of Oakdale, California

<b>CONTRACTOR</b>	<b>BASE BID</b>
<b>Ross F. Carroll, Inc.</b>	<b>\$ 927,301.50</b>
Granite Construction Company	\$ 1,033,506.98
George Reed, Inc.	\$ 1,052,222.50
Diede Construction, Inc.	\$ 1,092,097.31
MCI Engineering, Inc.	\$1,130,936.00
Robert F. ENZ Construction, Inc.	\$ 1,165,179.00
GradeTech, Inc.	\$ 1,235,013.00
Steelhead Constructors, Inc.	\$ 1,474,234.00
Teichert Construction	\$ 1,195,593.50

In additional to the base bid there were two bid alternates, bid alternates A and B. Bid alternate A added extra landscaping to the project and an additional American with Disabilities Act (ADA) accessible decomposed granite walkway. Bid alternate B added one (1) extra electrolier to the project. The Base Bid and Alternatives A and B were chosen to fit within the available funding.

The engineer's estimate for the base bid of the project was \$1,358,909. The Base Bid and Alternatives A and B provided by Ross F. Carroll, Inc. totaled \$1,008,855.

The Department of Public Works recommends that the Board of Supervisors award the contract to the lowest bidder, Ross F. Carroll, Inc., in the amount of \$1,008,855, contingent on the receipt of appropriate insurance and bonds.

**POLICY ISSUES:**

The Heron Point Boat Launching Facility will meet the Board's priorities of providing A Safe Community, A Healthy Community and A Well Planned Infrastructure System by improving the existing conditions at the regional park facility to increase the daily use capacity.

**STAFFING IMPACT:**

There is no staffing impact associated with this item.

**CONTACT PERSON:**

Matt Machado, Public Works Director. Phone: (209) 525-4130.

DB: jg

L:\PARKS\0922 - Heron Point\_MAIN\Board Items\\_Award Contract to Ross F Carroll

# COUNTY OF STANISLAUS

---

## AGREEMENT

---

THIS AGREEMENT, entered into this 30th day of November, 2010, by and between ROSS F. CARROLL, INC. whose place of business is located at 8873 Warnerville Road, Oakdale, California 95361 ("Contractor"), and the COUNTY OF STANISLAUS ("County"), acting under and by virtue of the authority vested in the County by the laws of the State of California.

WHEREAS, County, by its Resolution No. 2010-720 adopted on the 30th day of November, 2010 awarded to Contractor the following Contract:

### CONTRACT NUMBER 2010-5

### HERON POINT BOAT LAUNCHING FACILITY

NOW, THEREFORE, in consideration of the mutual covenants hereinafter set forth, Contractor and County agree as follows:

#### Article 1. Work

- 1.1 Contractor shall complete all Work specified in the Contract Documents, in accordance with the Specifications, Drawings, and all other terms and conditions of the Contract Documents.

#### Article 2. Architect/Engineer and Project Manager

- 2.1 Public Works Engineering Services designed the Project and furnished the Plans and Specifications. Engineering Services shall have the rights assigned to Architect/Engineer in the Contract Documents.
- 2.2 County has designated the Public Works Construction Manager as its Project Manager to act as County's Representative in all matters relating to the Contract Documents.

#### Article 3. Contract Time and Liquidated Damages

##### 3.1 Contract Time

Contractor shall commence Work on the date established in the Notice to Proceed. County reserves the right to modify or alter the Commencement Date of the Work.

Contractor shall achieve Final Completion of the entire Work and be ready for Final Payment in

accordance with Contract Closeout Seventy (70) Working Days from the date when the Contract Time commences to run as provided in the Agreement.

### 3.2 Liquidated Damages

County and Contractor recognize that time is of the essence of this Agreement and that County will suffer financial loss in the form of Contract administration expenses (such as Project management and consultant expenses), if all or any part of the Work is not completed within the times specified above, plus any extensions thereof allowed in accordance with the Contract Documents. Contractor and County agree that because of the nature of the Project, it would be impractical or extremely difficult to fix the amount of actual damages incurred by County because of a delay in completion of all or any part of the Work. Accordingly, County and Contractor agree that as liquidated damages for delay Contractor shall pay County:

Two Thousand Five Hundred dollars (\$2,500.00) for each Calendar Day that expires after the time specified herein for Contractor to achieve Final Completion of the entire Work, until achieved.

Liquidated damages shall apply cumulatively and except as provided below, shall be presumed to be the damages suffered by County resulting from delay in completion of the Work.

- 3.3 Liquidated damages for delay shall only cover administrative, overhead, interest on bonds, and general loss of public use damages suffered by County as a result of delay. Liquidated damages shall not cover the cost of completion of the Work, damages resulting from Defective Work, lost revenues or costs of substitute facilities, or damages suffered by others who then seek to recover their damages from County (for example, delay claims of other contractors, subcontractors, tenants, or other third-parties), and defense costs thereof.

## **Article 4. Contract Sum**

- 4.1 County shall pay Contractor the Contract Sum for completion of Work in accordance with Contract Documents as set forth in Contractor's Bid.

## **Article 5. Contractor's Representations**

In order to induce County to enter into this Agreement, Contractor makes the following representations and warranties:

- 5.1 Contractor has visited the Site and has examined thoroughly and understood the nature and extent of the Contract Documents, Work, Site, locality, actual conditions, as-built conditions, and all local conditions, and federal, state and local laws and regulations that in any manner may affect cost, progress, performance or furnishing of Work or which relate to any aspect of the means, methods, techniques, sequences or procedures of construction to be employed by Contractor and safety precautions and programs incident thereto.

- 5.2 Contractor has examined thoroughly and understood all reports of exploration and tests of

subsurface conditions, as-built drawings, drawings, products specifications or reports, available for Bidding purposes, of physical conditions, including Underground Facilities, which have been made available for Bidders or which may appear in the Drawings. Contractor accepts the determination set forth in these Documents of the limited extent of the information contained in such materials upon which Contractor may be entitled to rely. Contractor agrees that except for the information so identified, Contractor does not and shall not rely on any other information contained in such reports and drawings.

- 5.3 Contractor has conducted or obtained and has understood all such examinations, investigations, explorations, tests, reports and studies (in addition to or to supplement those referred to in Section 5.2 of this Document that pertain to the subsurface conditions, as-built conditions, Underground Facilities and all other physical conditions at or contiguous to the Site or otherwise that may affect the cost, progress, performance or furnishing of Work, as Contractor considers necessary for the performance or furnishing of Work at the Contract Sum, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents, including specifically the provisions of the Special Conditions; and no additional examinations, investigations, explorations, tests, reports, studies or similar information or data are or will be required by Contractor for such purposes.
- 5.4 Contractor has correlated its knowledge and the results of all such observations, examinations, investigations, explorations, tests, reports and studies with the terms and conditions of the Contract Documents.

#### **Article 6. Contract Documents**

- 6.1 Contract Documents consist of the following documents, including all changes, Addenda, and Modifications thereto:

- Notice of Award
- Agreement
- Notice to Proceed
- Special Provisions
- Construction Performance Bond
- Construction Labor and Material Payment Bond
- Special Conditions
- Addenda
- Special Provisions
- Drawings
- Encroachment Permit [if applicable]

- 6.2 There are no Contract Documents other than those listed in this Document, Article 6.

#### **Article 7. Indemnity**

- 7.1 County and each of its officers, employees, consultants and agents including, but not limited to the Board, Architect/Engineer and each County Representative, shall not be liable or accountable

in any manner for loss or damage that may happen to any part of the Work; loss or damage to materials or other things used or employed in performing the Work; injury, sickness, disease, or death of any person; or damage to property resulting from any cause whatsoever except their sole negligence, willful misconduct or active negligence, attributable to performance or character of the Work, and Contractor releases all of the foregoing persons and entities from any and all such claims.

- 7.2 To the furthest extent permitted by law (including without limitation California Civil Code Section 2782), Contractor shall assume defense of, and indemnify and hold harmless, County and each of its officers, employees, consultants and agents, including but not limited to the Board, Architect/Engineer and each County representative, from claims, suits, actions, losses and liability of every kind, nature and description, including but not limited to claims and fines of regulatory agencies and attorney's fees and consultant's fees, directly or indirectly arising out of, connected with or resulting from performance of the Work, failure to perform the Work, or condition of the Work which is caused in whole or part by any act or omission of Contractor, Subcontractors, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, regardless of whether it is caused in part by the negligence of County or by any person or entity required to be indemnified hereunder.
- 7.3 With respect to third-party claims against Contractor, Contractor waives any and all rights to any type of express or implied indemnity against County and each of its officers, employees, consultants and agents including, but not limited to County, the Board, Architect/Engineer and each County representative.
- 7.4 Approval or purchase of any insurance contracts or policies shall in no way relieve from liability nor limit the liability of Contractor, its Subcontractors of any tier, or the officers or agents of any of them.
- 7.5 To the furthest extent permitted by law (including, without limitation, Civil Code Section 2782), the indemnities, releases of liability and limitations of liability, claims procedures, and limitations of remedy expressed throughout the Contract Documents shall apply even in the event of breach of contract, negligence (active or passive), fault or strict liability of the party(is) indemnified, released, or limited in liability, and shall survive the termination, rescission, breach, abandonment, or completion of the Work or the terms of the Contract Documents. If Contractor fails to perform any of these defense or indemnity obligations, County may in its discretion back charge Contractor for County's costs and damages resulting therefrom and withhold such sums from progress payments or other contract moneys which may become due.
- 7.6 The indemnities in the Contract Documents shall not apply to any indemnified party to the extent of its sole negligence or willful misconduct; nor shall they apply to County or other indemnified party to the extent of its active negligence.

## **Article 8. Miscellaneous**

- 8.1 Terms and abbreviations used in this Agreement are defined in Special Provisions, Section 1: DEFINITIONS AND TERMS and will have the meaning indicated therein.
- 8.2 It is understood and agreed that in no instance are the persons signing this Agreement for or on behalf of County or acting as an employee, agent, or representative of County, liable on this Agreement or any of the Contract Documents, or upon any warranty of authority, or otherwise, and it is further understood and agreed that liability of the County is limited and confined to such liability as authorized or imposed by the Contract Documents or applicable law.
- 8.3 Contractor shall not assign any portion of the Contract Documents, and may subcontract portions of the Contract Documents only in compliance with the Subcontractor Listing Law, California Public Contract Code §4100 *et seq.*
- 8.4 The Contract Sum includes all allowances (if any).
- 8.5 In entering into a public works contract or a subcontract to supply goods, services or materials pursuant to a public works contract, Contractor or Subcontractor offers and agrees to assign to the awarding body all rights, title and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. §15) or under the Cartwright Act (Chapter 2 (commencing with §16700) of Part 2 of Division 7 of the Business and Professions Code), arising from purchases of goods, services or materials pursuant to the public works contract or the subcontract. This assignment shall be made and become effective at the time County tenders final payment to Contractor, without further acknowledgment by the parties.
- 8.6 Copies of the general prevailing rates of per diem wages for each craft, classification, or type of worker needed to execute the Contract, as determined by Director of the State of California Department of Industrial Relations, are deemed included in the Contract Documents and on file at County's Office, and shall be made available to any interested party on request. Pursuant to California Labor Code §1861, Contractor represents that it is aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that Code, and Contractor shall comply with such provisions before commencing the performance of the Work of the Contract Documents.
- 8.7 Should any part, term or provision of this Agreement or any of the Contract Documents, or any document required herein or therein to be executed or delivered, be declared invalid, void or unenforceable, all remaining parts, terms and provisions shall remain in full force and effect and shall in no way be invalidated, impaired or affected thereby. If the provisions of any law causing such invalidity, illegality or unenforceability may be waived, they are hereby waived to the end that this Agreement and the Contract Documents may be deemed valid and binding agreements, enforceable in accordance with their terms to the greatest extent permitted by applicable law. In the event any provision not otherwise included in the Contract Documents is required to be included by any applicable law, that provision is deemed included herein by this



reference (or, if such provision is required to be included in any particular portion of the Contract Documents, that provision is deemed included in that portion).

8.8 This Agreement and the Contract Documents shall be deemed to have been entered into in the County of Stanislaus, State of California, and governed in all respects by California law (excluding choice of law rules). The exclusive venue for all disputes or litigation hereunder shall be in Stanislaus County Superior Court. Contractor accepts the Claims Procedure in Special Conditions, Article SC-16, WORK DISPUTES, as a claims procedure by agreement under the California Government Code, Title 1, Division 3.6, Part 3, Chapter 5.

8-9 Notices: Any notices, documents, correspondence or other communications concerning this Agreement or the work hereunder may be provided by personal delivery, facsimile or mail and shall be addressed as set forth below. Such communication shall be deemed served or delivered: a) at the time of delivery if such communication is sent by personal delivery; b) at the time of transmission if such communication is sent by facsimile; and c) 48 hours after deposit in the U.S. Mail as reflected by the official U.S. postmark if such communication is sent through regular United States mail.

**If to County:**

Stanislaus County Public Works  
Attn: Chris Brady, Construction Manager  
1716 Morgan Road  
Modesto, CA 95358  
Phone: (209) 525-4157  
Fax: (209) 525-4141

**If to Contractor:**


Ross F. Carroll, Inc.  
Attn: Sean P. Carroll, President  
P.O. Box 1308  
Oakdale, CA 95361  
Phone: (209) 848-5959  
Fax: (209) 848-5955


**(SIGNATURES NEXT PAGE)**

IN WITNESS WHEREOF the parties have executed this Agreement in quadruplicate the day and year first above written.

**COUNTY OF STANISLAUS**


**ROSS F. CARROLL, INC.**

By:   
Matt Machado, Director  
Public Works Department

By:   
Sean P. Carroll  
President

Approved: BOS Resolution # 2010-720  
Dated: 11-30-2010

**APPROVED AS TO FORM:**  
John P. Doering, County Counsel

By:   
Thomas E. Boze  
Deputy County Counsel

**END OF AGREEMENT**

**CONTRACTOR'S BID SHEET  
FOR  
HERON POINT BOAT LAUNCHING FACILITY**

**BASE BID**

No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total (In Figures)
1	Mobilization	1	LS	28,250 <sup>00</sup>	28,250 <sup>00</sup>
2	Demolition of Existing Boat Ramp	1,747	SF	2 <sup>00</sup>	3,494 <sup>00</sup>
3	Clearing and Grubbing	1	LS	1,450 <sup>00</sup>	1,450 <sup>00</sup>
4	Site Grading and Excavation (F)	4,000	CY	9.30	37,200 <sup>00</sup>
5	Remove Trees	17	EA	115 <sup>00</sup>	1,955 <sup>00</sup>
6	18 Inch Storm Drain (RCP)	1,033	LF	30 <sup>00</sup>	30,990 <sup>00</sup>
7	Storm Drain Manhole (48" min.) <sup>1</sup>	2	EA	2,500 <sup>00</sup>	5,000 <sup>00</sup>
8	Storm Drain Inlet	5	EA	1,520 <sup>00</sup>	7,600 <sup>00</sup>
9	Rock Well	2	EA	2,000 <sup>00</sup>	4,000 <sup>00</sup>
10	Basin Grading and Excavation (F)	4,034	CY	5 <sup>50</sup>	22,187 <sup>00</sup>
11	6" Sanitary Sewer Pipe (SDR-26)	185	LF	25 <sup>00</sup>	4,625 <sup>00</sup>
12	4" Sanitary Sewer Pipe	73	LF	18 <sup>00</sup>	1,314 <sup>00</sup>
13	Connect to Existing Sewer	1	EA	303 <sup>00</sup>	303 <sup>00</sup>
14	Sewer Manhole	2	EA	4,500 <sup>00</sup>	9,000 <sup>00</sup>
15	Connection to Existing Water Line	2	EA	680 <sup>00</sup>	1,360 <sup>00</sup>
16	6" C-900 Water Line	652	LF	14 <sup>00</sup>	9,128 <sup>00</sup>
17	6" Water Gate Valve	2	EA	960 <sup>00</sup>	1,920 <sup>00</sup>
18	Remove Existing 6" Water Line	167	LF	45 <sup>00</sup>	7,515 <sup>00</sup>
19	6" 45 Degree Water Line Elbow (Including Thrust Block)	1	EA	160 <sup>00</sup>	160 <sup>00</sup>
20	6" 22.5 Degree Water Line Bend (Including Thrust Block)	1	EA	160 <sup>00</sup>	160 <sup>00</sup>
21	6" Water Tee (Including Thrust Block)	1	EA	350 <sup>00</sup>	350 <sup>00</sup>

<sup>1</sup> Per Stanislaus County standard plate No. 4-F1.

22	Fire Hydrant Assembly (Tee, Bury, Thrust Block, and Gate Valve)	1	EA	2,900 <sup>00</sup>	2,900 <sup>00</sup>
23	2" Water Valve and Box	2	EA	455 <sup>00</sup>	910 <sup>00</sup>
24	2" Water Point of Connection	3	EA	50 <sup>00</sup>	150 <sup>00</sup>
25	4" Water Blow-off Assembly	1	EA	1,000 <sup>00</sup>	1,000 <sup>00</sup>
26	2" Potable Water Service Line	20	LF	101 <sup>00</sup>	2,020 <sup>00</sup>
27	Boat Ramp and Apron Concrete	3,608	SF	11 <sup>00</sup>	39,688 <sup>00</sup>
28	Minor Concrete (6" Vertical Curb and Gutter)	362	LF	22 <sup>00</sup>	7,964 <sup>00</sup>
29	Minor Concrete (6" Vertical Curb)	1,176	LF	19 <sup>00</sup>	22,344 <sup>00</sup>
30	Minor Concrete (ADA Accessible 3.5" Concrete Sidewalk)	2,590	SF	4 <sup>00</sup>	11,655 <sup>00</sup>
31	Minor Concrete (Handicap Ramp - Labor Only)	2	EA	1,100 <sup>00</sup>	2,200 <sup>00</sup>
32	Hot Mix AC 'Type A' Dense Graded (0.25')	1,559	TON	75 <sup>00</sup>	119,925 <sup>00</sup>
33	Class 2 Aggregate Base (0.50')	2,805	TON	17 <sup>00</sup>	47,685 <sup>00</sup>
34	Environmentally Friendly Bank Protection	1	LS	67,000 <sup>00</sup>	67,000 <sup>00</sup>
35	Rock Slope Protection Fabric	1,728	SY	3 <sup>00</sup>	5,184 <sup>00</sup>
36	Rip-Rap (Caltrans Class 1/4 Ton)	1,728	CY	45.5	78,624 <sup>00</sup>
37	Restroom Facilities <sup>2</sup>	1	LS	137,300	137,300 <sup>00</sup>
38	Reset Signs	58	EA	153 <sup>00</sup>	8,874 <sup>00</sup>
39	Project Credit Sign	1	LS	6100 <sup>00</sup>	6100 <sup>00</sup>
40	Boarding Float	1	LS	53,000 <sup>00</sup>	53,000 <sup>00</sup>
41	Site Lighting and Electrical	1	LS	73,100 <sup>00</sup>	73,100 <sup>00</sup>
42	Project Kiosk (Message Board)	1	LS	4,600 <sup>00</sup>	4,600 <sup>00</sup>
43	Parking Lot Striping	1	LS	2,200 <sup>00</sup>	2,200 <sup>00</sup>
44	Fish-Cleaning Station	1	LS	22,000	22,000 <sup>00</sup>
45	Construction Staking	1	LS	6100 <sup>00</sup>	6100 <sup>00</sup>
46	Water Pollution Control (WPC), (SWPPP) <sup>3</sup>	1	LS	9,500 <sup>00</sup>	9,500 <sup>00</sup>
47	Minor Concrete (trash pad)	2	EA	2,500 <sup>00</sup>	5,000 <sup>00</sup>

<sup>2</sup> Includes CMAS 2% Restroom Fee (State of California).

<sup>3</sup> Includes construction erosion control.

48	As-Built Plans	1	LS	1100 <sup>00</sup>	1100 <sup>00</sup>
49	Site Signs	1	LS	3,100 <sup>00</sup>	3,100 <sup>00</sup>
50	Storm Drain Outlet Structure	1	LS	5,000 <sup>00</sup>	5,000 <sup>00</sup>
51	Landscaping and Irrigation (base bid area)	1	LS	11,000 <sup>00</sup>	11,000 <sup>00</sup>
52	Trench and Patch Existing Road	342	SF	5 <sup>00</sup>	1,881 <sup>00</sup>
				<b>Total</b>	<b>930301.50</b>

**BID ALTERNATE "A"**

No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total (In Figures)
1	ADA Accessible Decomposed Granite Walkway	8,234	SF	4 <sup>00</sup>	37,053 <sup>00</sup>
2	Landscaping and Irrigation (bid alternate "A" area)	1	LS	37,000 <sup>00</sup>	37,000 <sup>00</sup>
				<b>Total</b>	<b>74,053<sup>00</sup></b>

**BID ALTERNATE "B"**

No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total (In Figures)
1	Additional Electrolier <sup>4</sup>	1	LS	7500 <sup>00</sup>	7500 <sup>00</sup>
				<b>Total</b>	<b>7500<sup>00</sup></b>

(SIGNED)  Date: 11/3/2010

**Note:** All line items must have an entry placed in its appropriate box, and this form must be signed for the bid to be accepted as complete.

<sup>4</sup> See SP-84 for Bid Alternate "B" requirements.



Department of Public Works  
CONSTRUCTION DIVISION  
1716 Morgan Road  
Modesto CA 95358  
(209) 525-4157 - Office  
(209) 525-4141 - Fax

LETTER OF TRANSMITTAL

TO: Suzi Seibert, Deputy Clerk Board of Supervisors	FROM: Linda Allsop, Contracts Administrator
DATE: December 20, 2010	PHONE: 209-525-4157 E-MAIL: allsopl@stancounty.com
RE: Attachment for Board Item *C-3, Dated 11-30-2010	

Attached:

- Agreement with Ross F. Carroll, Inc.
- Detailed bid sheet
- All submitted bids

BOARD OF SUPERVISORS  
2010 DEC 24 A 11:04

STANISLAUS COUNTY PUBLIC WORKS DEPARTMENT  
2009 SLURRY SEAL PROJECT

**BASE BID**

		QUANTITY	UNIT	7	
				Ross F. Carroll, Inc.	
NO.	ITEM DESCRIPTION			PRICE	TOTAL
1	Mobilization	1	LS	\$28,250	\$28,250
2	Demolition of Existing Boat Ramp	1,747	SF	\$2	\$3,494
3	Clearing and Grubbing	1	LS	\$1,450	\$1,450
4	Site Grading and Excavation (F)	4,000	CY	\$9.30	\$37,200
5	Remove Trees	17	EA	\$115	\$1,955
6	18 Inch Storm Drain (RCP)	1,033	LF	\$30	\$30,990
7	Storm Drain Manhole (48" min)	2	EA	\$2,500	\$5,000
8	Storm Drain Inlet	5	EA	\$1,520	\$7,600
9	Rock Well	2	EA	\$2,000	\$4,000
10	Basin Excavation and Grading	4,034	CY	\$5.50	\$22,187
11	6" Sanitary Sewer Pipe (SDR-26)	185	LF	\$25	\$4,625
12	4" Sanitary Sewer Pipe	73	LF	\$18	\$1,314
13	Connect to Existing Sewer	1	EA	\$303	\$303
14	Sewer Manhole	2	EA	\$4,500	\$9,000
15	Connect to Existing Water Line	2	EA	\$680	\$1,360
16	6" C-900 Water Line	652	LF	\$14	\$9,128
17	6" Water Gate Valve	2	EA	\$960	\$1,920
18	Remove Existing 6" Water Line	167	LF	\$4.50	\$752
19	6" 45 Degree Water Line Elbow (Including Thrust Block)	1	EA	\$160	\$160
20	6" 22.5 Degree Water Line Bend (Including Thrust Block)	1	EA	\$160	\$160
21	6" Water Tee (Including Thrust Block)	1	EA	\$350	\$350
22	Fire Hydrant Assembly (Tee, Bury, Thrust Block, and Gate Valve)	1	EA	\$2,900	\$2,900
23	2" Water Valve and Box	2	EA	\$455	\$910
24	2" Water Point of Connection	3	EA	\$50	\$150
25	4" Water Blow-off Assembly	1	EA	\$1,000	\$1,000
26	2" Potable Water Service Line	20	LF	\$101	\$2,020
27	Boat Ramp and Apron Concrete	3,608	SF	\$11	\$39,688
28	Minor Concrete (6" Vertical Curb and Gutter)	362	LF	\$22	\$7,964
29	Minor Concrete (6" Vertical Curb)	1,176	LF	\$19	\$22,344
30	Minor Concrete (ADA Accessible 3.5" Concrete Sidewalk)	2,590	SF	\$4.50	\$11,655
31	Minor Concrete (Handicap Ramp - Labor Only)	2	EA	\$1,100	\$2,200
32	Hot Mix AC "Type A" Dense Graded (0.25')	1,559	TON	\$75	\$116,925
33	Class 2 Aggregate Base (0.50')	2,805	TON	\$17	\$47,685
34	Environmentally Friendly Bank Protection	1	LS	\$67,000	\$67,000
35	Rock Slope Protection Fabric	1,728	SY	\$3	\$5,184
36	Rip-rap (Caltrans Class 1/4 Ton)	1,728	CY	\$45.50	\$78,624
37	Restroom Facilities	1	LS	\$137,300	\$137,300
38	Reset Sign	58	EA	\$153	\$8,874
39	Project Credit Sign	1	LS	\$6,100	\$6,100
40	Boarding Float	1	LS	\$53,000	\$53,000
41	Site Lighting and Electrical	1	LS	\$73,100	\$73,100
42	Project Kiosk (Message Board)	1	LS	\$4,600	\$4,600
43	Parking Lot Striping	1	LS	\$2,200	\$2,200
44	Fish-Cleaning Station	1	LS	\$22,000	\$22,000
45	Construction Staking	1	LS	\$6,100	\$6,100
46	Water Pollution Control (WPC), (SWPPP)	1	LS	\$9,500	\$9,500
47	Minor Concrete (Trash Pad)	2	EA	\$2,500	\$5,000
48	As-Built Plans	1	LS	\$1,100	\$1,100
49	Site Signs	1	LS	\$3,100	\$3,100
50	Storm Drain Outlet Structure	1	LS	\$5,000	\$5,000
51	Landscaping and Irrigation (base bid area)	1	LS	\$11,000	\$11,000
52	Trench and Patch Existing Road	342	SF	\$5.50	\$1,881
				<b>\$927,301.50</b>	
<b>BID ALTERNATE "A"</b>					
1	ADA Accessible Decomposed Granite Walkway	8,234	SF	\$4.50	\$37,053
2	Landscaping and Irrigation (bid alternate "A" area)	1	LS	\$37,000	\$37,000
				<b>\$74,053</b>	
<b>BID ALTERNATE "B"</b>					
1	Additional Electrolier	1	LS	\$7,500	\$7,500
				<b>\$7,500</b>	
<b>BASE BID + ALTERNATES</b>				<b>\$1,008,855</b>	

**CONTRACTOR'S BID SHEET  
FOR  
HERON POINT BOAT LAUNCHING FACILITY**

**BASE BID**

No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total (In Figures)
1	Mobilization	1	LS	28250 <sup>00</sup>	28,250 <sup>00</sup>
2	Demolition of Existing Boat Ramp	1,747	SF	2 <sup>00</sup>	3,494 <sup>00</sup>
3	Clearing and Grubbing	1	LS	1,450 <sup>00</sup>	1,450 <sup>00</sup>
4	Site Grading and Excavation (F)	4,000	CY	9.30	37,200 <sup>00</sup>
5	Remove Trees	17	EA	115 <sup>00</sup>	1,955 <sup>00</sup>
6	18 Inch Storm Drain (RCP)	1,033	LF	30 <sup>00</sup>	30,990 <sup>00</sup>
7	Storm Drain Manhole (48" min.) <sup>1</sup>	2	EA	2,500 <sup>00</sup>	5,000 <sup>00</sup>
8	Storm Drain Inlet	5	EA	1,520 <sup>00</sup>	7,600 <sup>00</sup>
9	Rock Well	2	EA	2,000 <sup>00</sup>	4,000 <sup>00</sup>
10	Basin Grading and Excavation (F)	4,034	CY	5 <sup>50</sup>	22,187 <sup>00</sup>
11	6" Sanitary Sewer Pipe (SDR-26)	185	LF	25 <sup>00</sup>	4,625 <sup>00</sup>
12	4" Sanitary Sewer Pipe	73	LF	18 <sup>00</sup>	1,314 <sup>00</sup>
13	Connect to Existing Sewer	1	EA	303 <sup>00</sup>	303 <sup>00</sup>
14	Sewer Manhole	2	EA	4,500 <sup>00</sup>	9,000 <sup>00</sup>
15	Connection to Existing Water Line	2	EA	680 <sup>00</sup>	1,360 <sup>00</sup>
16	6" C-900 Water Line	652	LF	14 <sup>00</sup>	9,128 <sup>00</sup>
17	6" Water Gate Valve	2	EA	960 <sup>00</sup>	1,920 <sup>00</sup>
18	Remove Existing 6" Water Line	167	LF	450	75,150
19	6" 45 Degree Water Line Elbow (Including Thrust Block)	1	EA	160 <sup>00</sup>	160 <sup>00</sup>
20	6" 22.5 Degree Water Line Bend (Including Thrust Block)	1	EA	160 <sup>00</sup>	160 <sup>00</sup>
21	6" Water Tee (Including Thrust Block)	1	EA	350 <sup>00</sup>	350 <sup>00</sup>

<sup>1</sup> Per Stanislaus County standard plate No. 4-F1.



22	Fire Hydrant Assembly (Tee, Bury, Thrust Block, and Gate Valve)	1	EA	2,900 <sup>00</sup>	2,900 <sup>00</sup>
23	2" Water Valve and Box	2	EA	455 <sup>00</sup>	910 <sup>00</sup>
24	2" Water Point of Connection	3	EA	50 <sup>00</sup>	150 <sup>00</sup>
25	4" Water Blow-off Assembly	1	EA	1,000 <sup>00</sup>	1,000 <sup>00</sup>
26	2" Potable Water Service Line	20	LF	101 <sup>00</sup>	2,020 <sup>00</sup>
27	Boat Ramp and Apron Concrete	3,608	SF	11 <sup>00</sup>	39,688 <sup>00</sup>
28	Minor Concrete (6" Vertical Curb and Gutter)	362	LF	22 <sup>00</sup>	7,964 <sup>00</sup>
29	Minor Concrete (6" Vertical Curb)	1,176	LF	19 <sup>00</sup>	22,344 <sup>00</sup>
30	Minor Concrete (ADA Accessible 3.5" Concrete Sidewalk)	2,590	SF	4 <sup>00</sup>	11,655 <sup>00</sup>
31	Minor Concrete (Handicap Ramp - Labor Only)	2	EA	1,100 <sup>00</sup>	2,200 <sup>00</sup>
32	Hot Mix AC 'Type A' Dense Graded (0.25')	1,559	TON	75 <sup>00</sup>	119,925 <sup>00</sup>
33	Class 2 Aggregate Base (0.50')	2,805	TON	17 <sup>00</sup>	47,685 <sup>00</sup>
34	Environmentally Friendly Bank Protection	1	LS	67,000 <sup>00</sup>	67,000 <sup>00</sup>
35	Rock Slope Protection Fabric	1,728	SY	3 <sup>00</sup>	5,184 <sup>00</sup>
36	Rip-Rap (Caltrans Class 1/4 Ton)	1,728	CY	45.5	78,624 <sup>00</sup>
37	Restroom Facilities <sup>2</sup>	1	LS	137,300	137,300 <sup>00</sup>
38	Reset Signs	58	EA	153 <sup>00</sup>	8,874 <sup>00</sup>
39	Project Credit Sign	1	LS	6100 <sup>00</sup>	6100 <sup>00</sup>
40	Boarding Float	1	LS	53,000 <sup>00</sup>	53,000 <sup>00</sup>
41	Site Lighting and Electrical	1	LS	73,100 <sup>00</sup>	73,100 <sup>00</sup>
42	Project Kiosk (Message Board)	1	LS	4,600 <sup>00</sup>	4,600 <sup>00</sup>
43	Parking Lot Striping	1	LS	2,200 <sup>00</sup>	2,200 <sup>00</sup>
44	Fish-Cleaning Station	1	LS	22,000 <sup>00</sup>	22,000 <sup>00</sup>
45	Construction Staking	1	LS	6100 <sup>00</sup>	6100 <sup>00</sup>
46	Water Pollution Control (WPC), (SWPPP) <sup>3</sup>	1	LS	9,500 <sup>00</sup>	9,500 <sup>00</sup>
47	Minor Concrete (trash pad)	2	EA	2,500 <sup>00</sup>	5,000 <sup>00</sup>

<sup>2</sup> Includes CMAS 2% Restroom Fee (State of California).

<sup>3</sup> Includes construction erosion control.

48	As-Built Plans	1	LS	1100 <sup>00</sup>	1100 <sup>00</sup>
49	Site Signs	1	LS	3,100 <sup>00</sup>	3,100 <sup>00</sup>
50	Storm Drain Outlet Structure	1	LS	5,000 <sup>00</sup>	5,000 <sup>00</sup>
51	Landscaping and Irrigation (base bid area)	1	LS	11,000 <sup>00</sup>	11,000 <sup>00</sup>
52	Trench and Patch Existing Road	342	SF	5 <sup>00</sup>	1,881 <sup>00</sup>
				<b>Total</b>	<b>930301.50</b>

**BID ALTERNATE "A"**

No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total (In Figures)
1	ADA Accessible Decomposed Granite Walkway	8,234	SF	4 <sup>00</sup>	37,053 <sup>00</sup>
2	Landscaping and Irrigation (bid alternate "A" area)	1	LS	37,000 <sup>00</sup>	37,000 <sup>00</sup>
				<b>Total</b>	<b>74,053<sup>00</sup></b>

**BID ALTERNATE "B"**

No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total (In Figures)
1	Additional Electrolier <sup>4</sup>	1	LS	7500 <sup>00</sup>	7500 <sup>00</sup>
				<b>Total</b>	<b>7500<sup>00</sup></b>

(SIGNED) *Mark P. Carroll* Date: 11/3/2010

**Note: All line items must have an entry placed in its appropriate box, and this form must be signed for the bid to be accepted as complete.**

<sup>4</sup> See SP-84 for Bid Alternate "B" requirements.



**STANISLAUS COUNTY PUBLIC WORKS DEPARTMENT      2009 SLURRY SEAL PROJECT**  
**BASE BID**

NO.	ITEM DESCRIPTION	QUANTITY	UNIT	1		2		3		4		5		6		7		8		9	
				Diède Construction, Inc.		MCI Engineering, Inc.		GradeTech, Inc.		George Reed, Inc.		Robert F. ENZ Construction, Inc.		Steelhead Constructors, Inc.		Ross F. Carroll, Inc.		Granite Construction Company		Teichert Construction	
				PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL
1	Mobilization	1	LS	\$49,950	\$49,950.00	\$45,000	\$45,000	\$90,000	\$90,000	\$40,000	\$40,000	\$103,686	\$103,686	\$140,000	\$140,000	\$28,250	\$28,250	\$20,000	\$20,000	\$75,250	\$75,250
2	Demolition of Existing Boat Ramp	1,747	SF	\$1.91	\$3,336.77	\$2	\$3,494	\$2	\$3,494	\$5	\$8,735	\$5	\$8,735	\$2	\$3,494	\$2	\$3,494	\$2.86	\$5,000	\$2.50	\$4,367.50
3	Clearing and Grubbing	1	LS	\$1,665	\$1,665.00	\$15,000	\$15,000	\$28,000	\$28,000	\$15,000	\$15,000	\$5,000	\$5,000	\$7,500	\$7,500	\$1,450	\$1,450	\$5,000	\$5,000	\$5,000	\$5,000
4	Site Grading and Excavation (F)	4,000	CY	\$13.82	\$55,280.00	\$6	\$24,000	\$8	\$32,000	\$12.00	\$48,000	\$15	\$60,000	\$12.50	\$50,000	\$9.30	\$37,200	\$13	\$52,000	\$10	\$40,000
5	Remove Trees	17	EA	\$110.54	\$1,879.18	\$150	\$2,550	\$340	\$5,780	\$200.00	\$3,400	\$250	\$4,250	\$225	\$3,825	\$115	\$1,955	\$100	\$1,700	\$150	\$2,550
6	18 Inch Storm Drain (RCP)	1,033	LF	\$29.97	\$30,959.01	\$40	\$41,320	\$73	\$75,409	\$37.50	\$38,737.50	\$48	\$49,584	\$34	\$35,122	\$30	\$30,990	\$38	\$39,254	\$23	\$23,759
7	Storm Drain Manhole (48" min)	2	EA	\$2,775	\$5,550.00	\$3,000	\$6,000	\$2,700	\$5,400	\$2,225	\$4,450	\$3,500	\$7,000	\$2,800	\$5,600	\$2,500	\$5,000	\$1,240	\$2,480	\$2,200	\$4,400
8	Storm Drain Inlet	5	EA	\$1,665	\$8,325.00	\$2,500	\$12,500	\$3,400	\$17,000	\$2,250	\$11,250	\$2,400	\$12,000	\$1,700	\$8,500	\$1,520	\$7,600	\$750	\$3,750	\$2,700	\$13,500
9	Rock Well	2	EA	\$2,011.88	\$4,023.76	\$2,200	\$4,400	\$5,000	\$10,000	\$7,400	\$14,800	\$2,000	\$4,000	\$2,300	\$4,600	\$2,000	\$4,000	\$4,000	\$8,000	\$4,000	\$8,000
10	Basin Excavation and Grading	4,034	CY	\$5.39	\$21,743.26	\$6	\$24,204	\$10	\$40,340	\$6.30	\$25,414.20	\$5	\$20,170	\$7	\$28,238	\$5.50	\$22,187	\$6.50	\$26,221	\$7	\$28,238
11	6" Sanitary Sewer Pipe (SDR-26)	185	LF	\$28.20	\$5,217.00	\$24	\$4,440	\$43	\$7,955	\$26.00	\$4,810	\$24	\$4,440	\$28	\$5,180	\$25	\$4,625	\$42	\$7,770	\$50	\$9,250
12	4" Sanitary Sewer Pipe	73	LF	\$28.13	\$2,053.49	\$22	\$1,606	\$30	\$2,190	\$21.50	\$1,569.50	\$20	\$1,460	\$20	\$1,460	\$18	\$1,314	\$38	\$2,774	\$40	\$2,920
13	Connect to Existing Sewer	1	EA	\$666.00	\$666.00	\$1,000	\$1,000	\$200	\$200	\$1,200	\$1,200	\$500	\$500	\$350	\$350	\$303	\$303	\$500	\$500	\$800	\$800
14	Sewer Manhole	2	EA	\$3,552.00	\$7,104.00	\$3,500	\$7,000	\$5,000	\$10,000	\$3,650	\$7,300	\$3,000	\$6,000	\$5,000	\$10,000	\$4,500	\$9,000	\$2,500	\$5,000	\$2,500	\$5,000
15	Connect to Existing Water Line	2	EA	\$749.25	\$1,498.50	\$1,000	\$2,000	\$900	\$1,800	\$1,050	\$2,100	\$650	\$1,300	\$1,300	\$2,600	\$680	\$1,360	\$1,500	\$3,000	\$1,000	\$2,000
16	6" C-900 Water Line	652	LF	\$17.02	\$11,097.04	\$22	\$14,344	\$60	\$39,120	\$19.40	\$12,648.80	\$28	\$17,930	\$15.50	\$10,106	\$14	\$9,128	\$21	\$13,692	\$24	\$15,648
17	6" Water Gate Valve	2	EA	\$910.20	\$1,820.40	\$1,200	\$2,400	\$250	\$500	\$1,065	\$2,130	\$900	\$1,800	\$1,500	\$3,000	\$960	\$1,920	\$950	\$1,900	\$290	\$580
18	Remove Existing 6" Water Line	167	LF	\$17.95	\$2,997.65	\$10	\$1,670	\$2	\$334	\$10	\$1,670	\$10	\$1,670	\$15	\$2,505	\$4.50	\$752	\$10	\$1,670	\$9	\$1,503
19	6" 45 Degree Water Line Elbow (Including Thrust Block)	1	EA	\$388.50	\$388.50	\$500	\$500	\$250	\$250	\$380	\$380	\$300	\$300	\$325	\$325	\$160	\$160	\$100	\$100	\$290	\$290
20	6" 22.5 Degree Water Line Bend (Including Thrust Block)	1	EA	\$388.50	\$388.50	\$500	\$500	\$250	\$250	\$380	\$380	\$300	\$300	\$300	\$300	\$160	\$160	\$100	\$100	\$290	\$290
21	6" Water Tee (Including Thrust Block)	1	EA	\$499.50	\$499.50	\$600	\$600	\$250	\$250	\$650	\$650	\$600	\$600	\$600	\$600	\$350	\$350	\$125	\$125	\$290	\$290
22	Fire Hydrant Assembly (Tee, Bury, Thrust Block, and Gate Valve)	1	EA	\$10,434.00	\$10,434.00	\$3,500	\$3,500	\$3,000	\$3,000	\$3,900	\$3,900	\$3,500	\$3,500	\$5,900	\$5,900	\$2,900	\$2,900	\$2,500	\$2,500	\$1,200	\$1,200
23	2" Water Valve and Box	2	EA	\$88.80	\$177.60	\$800	\$1,600	\$500	\$1,000	\$600	\$1,200	\$500	\$1,000	\$1,450	\$2,900	\$455	\$910	\$100	\$200	\$290	\$580
24	2" Water Point of Connection	3	EA	\$92.50	\$277.50	\$800	\$2,400	\$150	\$450	\$565	\$1,695	\$300	\$900	\$1,050	\$3,150	\$50	\$150	\$50	\$150	\$600	\$1,800
25	4" Water Blow-off Assembly	1	EA	\$277.50	\$277.50	\$2,500	\$2,500	\$700	\$700	\$1,015	\$1,015	\$1,600	\$1,600	\$3,200	\$3,200	\$1,000	\$1,000	\$350	\$350	\$500	\$500
26	2" Potable Water Service Line	20	LF	\$28.31	\$566.20	\$65	\$1,300	\$20	\$400	\$63.50	\$1,270	\$75	\$1,500	\$160	\$3,200	\$101	\$2,020	\$10	\$200	\$130	\$2,600
27	Boat Ramp and Apron Concrete	3,608	SF	\$14.46	\$52,171.68	\$17	\$61,336	\$26	\$93,808	\$16.00	\$57,728	\$15	\$54,120	\$29	\$104,632	\$11	\$39,688	\$31	\$111,848	\$24	\$86,592
28	Minor Concrete (6" Vertical Curb and Gutter)	362	LF	\$26.24	\$9,498.88	\$22	\$7,964	\$23	\$8,326	\$17.75	\$6,426	\$20	\$7,240	\$44	\$15,928	\$22	\$7,964	\$16	\$5,792	\$22	\$7,964
29	Minor Concrete (6" Vertical Curb)	1,176	LF	\$21.27	\$25,013.52	\$20	\$23,520	\$23	\$27,048	\$10.00	\$11,760	\$15	\$17,640	\$26	\$30,576	\$19	\$22,344	\$13	\$15,288	\$15	\$17,640
30	Minor Concrete (ADA Accessible 3.5" Concrete Sidewalk)	2,590	SF	\$7.67	\$19,865.30	\$6	\$15,540	\$4	\$10,360	\$4.25	\$11,007.50	\$5	\$11,655	\$13.50	\$34,965	\$4.50	\$11,655	\$5	\$12,950	\$6	\$15,540
31	Minor Concrete (Handicap Ramp - Labor Only)	2	EA	\$1,221.00	\$2,442.00	\$1,200	\$2,400	\$1,200	\$2,400	\$500.00	\$1,000	\$475	\$950	\$1,750	\$3,500	\$1,100	\$2,200	\$600	\$1,200	\$900	\$1,800
32	Hot Mix AC 'Type A' Dense Graded (0.25')	1,559	TON	\$79.92	\$124,595.28	\$74	\$115,366	\$70	\$109,130	\$63.00	\$98,217	\$75	\$116,925	\$90	\$140,310	\$75	\$116,925	\$70	\$109,130	\$68	\$106,012
33	Class 2 Aggregate Base (0.50')	2,805	TON	\$23.31	\$65,384.55	\$22	\$61,710	\$27	\$75,735	\$19.50	\$54,697.50	\$20	\$56,100	\$28	\$78,540	\$17	\$47,685	\$20	\$56,100	\$20	\$56,100
34	Environmentally Friendly Bank Protection	1	LS	\$55,018.26	\$55,018.26	\$46,000	\$46,000	\$40,000	\$40,000	\$60,000	\$60,000	\$65,000	\$65,000	\$97,000	\$97,000	\$67,000	\$67,000	\$60,000	\$60,000	\$80,000	\$80,000
35	Rock Slope Protection Fabric	1,728	SY	\$1.17	\$2,021.76	\$4	\$6,912	\$3	\$5,184	\$2.75	\$4,752	\$3	\$5,184	\$1.50	\$2,592	\$3	\$5,184	\$3.50	\$6,048	\$20	\$34,560
36	Rip-rap (Caltrans Class 1/4 Ton)	1,728	CY	\$48.18	\$83,255.04	\$65	\$112,320	\$40	\$69,120	\$50.00	\$86,400	\$65	\$112,320	\$70	\$120,960	\$45.50	\$78,624	\$63	\$108,864	\$65	\$112,320
37	Restroom Facilities	1	LS	\$145,104.25	\$145,104.25	\$147,000	\$147,000	\$140,000	\$140,000	\$132,000	\$132,000	\$130,000	\$130,000	\$150,000	\$150,000	\$137,300	\$137,300	\$130,000	\$130,000	\$135,000	\$135,000
38	Reset Sign	58	EA	\$216.45	\$12,554.10	\$200	\$11,600	\$195	\$11,310	\$195	\$11,310	\$195	\$11,310	\$150	\$8,700	\$153	\$8,874	\$50	\$2,900	\$230	\$13,340
39	Project Credit Sign	1	LS	\$5,788.65	\$5,788.65	\$6,000	\$6,000	\$5,000	\$5,000	\$6,000	\$6,000	\$7,500	\$7,500	\$6,500	\$6,500	\$6,100	\$6,100	\$7,500	\$7,500	\$7,000	\$7,000
40	Boarding Float	1	LS	\$100,005.45	\$100,005.45	\$105,000	\$105,000	\$85,000	\$85,000	\$95,000	\$95,000	\$90,000	\$90,000	\$112,000	\$112,000	\$53,000	\$53,000	\$50,000	\$50,000	\$90,000	\$90,000
41	Site Lighting and Electrical	1	LS	\$77,922.00	\$77,922.00	\$80,000	\$80,000	\$89,000	\$89,000	\$72,500	\$72,500	\$80,000	\$80,000	\$100,000	\$100,000	\$73,100	\$73,100	\$75,000	\$75,000	\$75,000	\$75,000



42	Project Kiosk (Message Board)	1	LS	\$4,437.78	\$4,437.78	\$6,000	\$6,000	\$6,000	\$6,000	\$4,100	\$4,100	\$5,000	\$5,000	\$5,700	\$5,700	\$4,600	\$4,600	\$4,930	\$4,930	\$4,700	\$4,700
43	Parking Lot Striping	1	LS	\$2,111.22	\$2,111.22	\$2,000	\$2,000	\$1,900	\$1,900	\$2,000	\$2,000	\$1,900	\$1,900	\$2,650	\$2,650	\$2,200	\$2,200	\$1,500	\$1,500	\$2,100	\$2,100
44	Fish-Cleaning Station	1	LS	\$30,669.30	\$30,669.30	\$25,000	\$25,000	\$20,000	\$20,000	\$23,500	\$23,500	\$20,000	\$20,000	\$23,000	\$23,000	\$22,000	\$22,000	\$24,800	\$24,800	\$22,000	\$22,000
45	Construction Staking	1	LS	\$5,550.00	\$5,550.00	\$12,000	\$12,000	\$8,000	\$8,000	\$10,250	\$10,250	\$15,000	\$15,000	\$8,000	\$8,000	\$6,100	\$6,100	\$8,000	\$8,000	\$8,000	\$8,000
46	Water Pollution Control (WPC), (SWPPP)	1	LS	\$13,875.00	\$13,875.00	\$20,000	\$20,000	\$20,000	\$20,000	\$15,000	\$15,000	\$15,000	\$15,000	\$40,000	\$40,000	\$9,500	\$9,500	\$10,000	\$10,000	\$15,000	\$15,000
47	Minor Concrete (Trash Pad)	2	EA	\$832.50	\$1,665.00	\$2,000	\$4,000	\$2,000	\$4,000	\$750	\$1,500	\$600	\$1,200	\$1,400	\$2,800	\$2,500	\$5,000	\$400	\$800	\$4,000	\$8,000
48	As-Built Plans	1	LS	\$832.50	\$832.50	\$800	\$800	\$250	\$250	\$2,000	\$2,000	\$500	\$500	\$500	\$500	\$1,100	\$1,100	\$1	\$1	\$2,000	\$2,000
49	Site Signs	1	LS	\$1,874.79	\$1,874.79	\$1,800	\$1,800	\$1,200	\$1,200	\$1,700	\$1,700	\$1,700	\$1,700	\$3,250	\$3,250	\$3,100	\$3,100	\$1,500	\$1,500	\$1,900	\$1,900
50	Storm Drain Outlet Structure	1	LS	\$3,330.00	\$3,330.00	\$4,000	\$4,000	\$4,000	\$4,000	\$3,750	\$3,750	\$3,000	\$3,000	\$5,900	\$5,900	\$5,000	\$5,000	\$4,500	\$4,500	\$13,000	\$13,000
51	Landscaping and Irrigation (base bid area)	1	LS	\$12,054.60	\$12,054.60	\$20,000	\$20,000	\$19,000	\$19,000	\$22,500	\$22,500	\$15,000	\$15,000	\$25,000	\$25,000	\$11,000	\$11,000	\$18,000	\$18,000	\$28,000	\$28,000
52	Trench and Patch Existing Road	342	SF	\$20.12	\$6,881.04	\$20	\$6,840	\$10	\$3,420	\$10	\$3,420	\$5	\$1,710	\$28	\$9,576	\$5.50	\$1,881	\$10	\$3,420	\$5	\$1,710
				\$1,092,097.31		\$1,130,936.00		\$1,235,013.00		\$1,052,222.50		\$1,165,179.00		\$1,474,234.00		\$927,301.50		\$1,033,506.98		\$1,195,593.50	
<b>BID ALTERNATE "A"</b>																					
1	ADA Accessible Decomposed Granite Walkway	8,234	SF	\$4.22	\$34,747	\$14	\$115,276	\$4.22	\$34,747	\$7.00	\$57,638	\$6.50	\$53,521	\$5	\$41,170	\$4.50	\$37,053	\$4	\$32,936	\$6	\$49,404
2	Landscaping and Irrigation (bid alternate "A" area)	1	LS	\$29,370.60	\$29,371	\$65,000	\$65,000	\$43,000.00	\$43,000	\$47,500	\$47,500	\$50,000	\$50,000	\$62,000	\$62,000	\$37,000	\$37,000	\$40,000	\$40,000	\$68,000	\$68,000
				\$64,118		\$180,276		\$77,747		\$105,138		\$103,521		\$103,170		\$74,053		\$72,936		\$117,404	
<b>BID ALTERNATE "B"</b>																					
1	Additional Electrolier	1	LS	\$8,103.00	\$8,103	\$8,000	\$8,000	\$6,500.00	\$6,500	\$7,400	\$7,400	\$10,000	\$10,000	\$7,000	\$7,000	\$7,500	\$7,500	\$7,300	\$7,300	\$7,500	\$7,500
				\$8,103		\$8,000		\$6,500		\$7,400		\$10,000		\$7,000		\$7,500		\$7,300		\$7,500	
<b>BASE BID + ALTERNATES</b>				\$1,164,318		\$1,319,212		\$1,319,260		\$1,164,761		\$1,278,700		\$1,584,404		\$1,008,855		\$1,113,743		\$1,320,498	

**COUNTY OF STANISLAUS  
DEPARTMENT OF PUBLIC WORKS**

---

**PART III - PROPOSAL**

---

**STANISLAUS COUNTY BOARD OF SUPERVISORS**

**FOR THE CONSTRUCTION OF**

**HERON POINT BOAT LAUNCHING FACILITY**

**State Contract No.: 06-101-308**

**NAME OF BIDDER** Ross F. Carroll, Inc.

**BUSINESS P.O. BOX** P.O. Box 1308

**CITY, STATE, ZIP** Oakdale, CA 95361

**BUSINESS STREET ADDRESS** 8873 Warnerville Rd. Oakdale, CA 95361  
*(Please include even if P.O. Box used)*

**CITY, STATE, ZIP** Oakdale, CA 95361

**TELEPHONE NO:** **AREA CODE (209)** 848-5959

**FAX NO:** **AREA CODE (209)** 848-5955

**CONTRACTOR LICENSE NO.** 60646Z

The work for which this proposal is submitted is for construction in conformance with the special provisions (including the payment of not less than the State general prevailing wage rates or Federal minimum wage rates), the project plans described below, including any addenda thereto, the contract annexed hereto, and also in conformance with the California Department of Transportation Standard Plans, dated May 2006, the Standard Specifications, dated May 2006, and the Labor Surcharge and Equipment Rental Rates in effect on the date the work is accomplished.

The specification and project plans for the work to be done were adopted **September 28, 2010**, and are entitled:

**COUNTY OF STANISLAUS  
DEPARTMENT OF PUBLIC WORKS  
SPECIFICATIONS FOR  
HERON POINT BOAT LAUNCHING FACILITY  
&**

**STANISLAUS COUNTY DEPARTMENT OF PUBLIC WORKS PROJECT  
PLANS FOR THE  
HERON POINT BOAT LAUNCHING FACILITY**

Bids are to be submitted for the entire work. The amount of the bid for comparison purposes will be the total of all items. The bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each lump sum item a total for the item, all in clearly legible figures in the respective spaces provided for that purpose. In the case of unit basis items, the amount set forth under the "Item Total" column shall be the product of the unit price bid and the estimated quantity for the item.

In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit price shall prevail, except as provided in (a) or (b), as follows:

- (a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same as the amount as the entry in the item total column, then the amount set forth in the item total column for the item shall prevail and shall be divided by the estimated quantity for the item and the price thus obtained shall be the unit price;
- (b) Decimal Errors. If the product of the entered unit price and the estimated quantity is exactly off by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total, the discrepancy will be resolved by using the entered unit price or item total, whichever most closely approximates percentage wise the unit price or item total in the Item Total.

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted, the bid may be deemed irregular. Likewise if the item total for a lump sum item is unreadable or otherwise unclear, or is omitted, the bid may be deemed irregular unless the project being bid has only a single item and a clear, readable total bid is provided.

Symbols such as commas and dollar signs will be ignored and have no mathematical significance in establishing any unit price or item total or lump sums. Written unit prices, item totals and lump sums will be interpreted according to the number of digits and, if applicable, decimal placement. Cent symbols also have no significance in establishing any unit price or item total since all figures are assumed to be expressed in dollars and/or decimal fractions of a dollar. Bids on lump sum items shall be item totals only; if any unit price for a lump sum item is included in a bid and it differs from the item total, the items total shall prevail.

The foregoing provisions for the resolution of specific irregularities cannot be so comprehensive as to cover every omission, inconsistency, error or other irregularity which may occur in a bid. Any situation not specifically provided for will be determined in the discretion of the COUNTY OF STANISLAUS, and that discretion will be exercised in the manner deemed by the COUNTY OF STANISLAUS to best protect the public interest in the prompt and economical completion of the work. The decision of the COUNTY OF STANISLAUS respecting the amount of a bid, or the existence or treatment of an irregularity in a bid, shall be final.

Accompanying this proposal shall be a bidder's bond issued by a California admitted surety, or certified or cashier's check, or cash in the amount of ten percent (10%) of the proposal as a form of bidder's security.

If this proposal shall be accepted and the undersigned shall fail to enter into the contract and furnish the 2 bonds in the sum required by Article SC-14, BONDS, with surety satisfactory to the COUNTY OF STANISLAUS, within ten (10) days, not including Saturdays, Sundays and legal holidays, after the bidder has received notice from the COUNTY OF STANISLAUS that the contract has been awarded, the COUNTY OF STANISLAUS may, at its option, determine that the bidder has abandoned the contract, and thereupon this proposal and the acceptance thereof shall be null and void and the forfeiture of the security accompanying this proposal shall operate and the same shall be the property of the COUNTY OF STANISLAUS.

The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals are those named herein; that this proposal is made without collusion with any other person, firm, or corporation; that he has carefully examined the location of the proposed work, the annexed proposed form of contract, and the plans therein referred to; and he proposes, and agrees if this proposal is accepted, that he will contract with the COUNTY OF STANISLAUS, in the form of the copy of the contract annexed hereto, to provide all necessary machinery, tools, apparatus and other means of construction, and to do all the work and furnish all the materials specified in the contract, in the manner and time therein prescribed, and according to the requirements of the Engineer as therein set forth, and that he will take in full payment therefore the following prices, to wit:

## **BID DOCUMENTS REQUIRED AT BID OPENING**

**It is required that the following documents must be completed, signed, and submitted with the Proposal at bid opening.**

Contractor's Bid Sheet  
Addendum Sheet  
Subcontractor List  
Equal Employment Opportunity Certification  
Public Contract Code  
Noncollusion Affidavit  
Non-Discrimination of the Handicapped  
Debarment and Suspension Certification  
Proposal Signature Sheet  
Bidder's Bond  
Bidder Registration Form  
W-9 Form

**Note: The above forms and documents must be completed and submitted with your bid for your bid to be accepted as complete at the bid opening. Failure to complete or provide any of the required documents will be deemed an incomplete and rejected bid.**



## **INSURANCE REQUIREMENTS**

Your insurance agent must thoroughly review the contract specifications before he issues the Certificate of Insurance. Insurance requirements are as specified in Article SC-15, INSURANCE.

**CONTRACTOR'S BID SHEET  
FOR  
HERON POINT BOAT LAUNCHING FACILITY**

**BASE BID**

No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total (In Figures)
1	Mobilization	1	LS	28250 <sup>00</sup>	28,250 <sup>00</sup>
2	Demolition of Existing Boat Ramp	1,747	SF	2 <sup>00</sup>	3,494 <sup>00</sup>
3	Clearing and Grubbing	1	LS	1,450 <sup>00</sup>	1,450 <sup>00</sup>
4	Site Grading and Excavation (F)	4,000	CY	9.30	37,200 <sup>00</sup>
5	Remove Trees	17	EA	115 <sup>00</sup>	1,955 <sup>00</sup>
6	18 Inch Storm Drain (RCP)	1,033	LF	30 <sup>00</sup>	30,990 <sup>00</sup>
7	Storm Drain Manhole (48" min.) <sup>1</sup>	2	EA	2,500 <sup>00</sup>	5,000 <sup>00</sup>
8	Storm Drain Inlet	5	EA	1,520 <sup>00</sup>	7,600 <sup>00</sup>
9	Rock Well	2	EA	2,000 <sup>00</sup>	4,000 <sup>00</sup>
10	Basin Grading and Excavation (F)	4,034	CY	5 <sup>50</sup>	22,187 <sup>00</sup>
11	6" Sanitary Sewer Pipe (SDR-26)	185	LF	25 <sup>00</sup>	4,625 <sup>00</sup>
12	4" Sanitary Sewer Pipe	73	LF	18 <sup>00</sup>	1,314 <sup>00</sup>
13	Connect to Existing Sewer	1	EA	303 <sup>00</sup>	303 <sup>00</sup>
14	Sewer Manhole	2	EA	4,500 <sup>00</sup>	9,000 <sup>00</sup>
15	Connection to Existing Water Line	2	EA	680 <sup>00</sup>	1,360 <sup>00</sup>
16	6" C-900 Water Line	652	LF	14 <sup>00</sup>	9,128 <sup>00</sup>
17	6" Water Gate Valve	2	EA	960 <sup>00</sup>	1,920 <sup>00</sup>
18	Remove Existing 6" Water Line	167	LF	4 <sup>50</sup>	751 <sup>50</sup>
19	6" 45 Degree Water Line Elbow (Including Thrust Block)	1	EA	160 <sup>00</sup>	160 <sup>00</sup>
20	6" 22.5 Degree Water Line Bend (Including Thrust Block)	1	EA	160 <sup>00</sup>	160 <sup>00</sup>
21	6" Water Tee (Including Thrust Block)	1	EA	350 <sup>00</sup>	350 <sup>00</sup>

<sup>1</sup> Per Stanislaus County standard plate No. 4-F1.

22	Fire Hydrant Assembly (Tee, Bury, Thrust Block, and Gate Valve)	1	EA	2,900 <sup>00</sup>	2,900 <sup>00</sup>
23	2" Water Valve and Box	2	EA	455 <sup>00</sup>	910 <sup>00</sup>
24	2" Water Point of Connection	3	EA	50 <sup>00</sup>	150 <sup>00</sup>
25	4" Water Blow-off Assembly	1	EA	1,000 <sup>00</sup>	1,000 <sup>00</sup>
26	2" Potable Water Service Line	20	LF	101 <sup>00</sup>	2,020 <sup>00</sup>
27	Boat Ramp and Apron Concrete	3,608	SF	11 <sup>00</sup>	39,688 <sup>00</sup>
28	Minor Concrete (6" Vertical Curb and Gutter)	362	LF	22 <sup>00</sup>	7,964 <sup>00</sup>
29	Minor Concrete (6" Vertical Curb)	1,176	LF	19 <sup>00</sup>	22,344 <sup>00</sup>
30	Minor Concrete (ADA Accessible 3.5" Concrete Sidewalk)	2,590	SF	4 <sup>50</sup>	11,655 <sup>00</sup>
31	Minor Concrete (Handicap Ramp - Labor Only)	2	EA	1,100 <sup>00</sup>	2,200 <sup>00</sup>
32	Hot Mix AC 'Type A' Dense Graded (0.25')	1,559	TON	75 <sup>00</sup>	119,925 <sup>00</sup>
33	Class 2 Aggregate Base (0.50')	2,805	TON	17 <sup>00</sup>	47,685 <sup>00</sup>
34	Environmentally Friendly Bank Protection	1	LS	67,000 <sup>00</sup>	67,000 <sup>00</sup>
35	Rock Slope Protection Fabric	1,728	SY	3 <sup>00</sup>	5,184 <sup>00</sup>
36	Rip-Rap (Caltrans Class 1/4 Ton)	1,728	CY	45.5	78,624 <sup>00</sup>
37	Restroom Facilities <sup>2</sup>	1	LS	137,300	137,300 <sup>00</sup>
38	Reset Signs	58	EA	153 <sup>00</sup>	8,874 <sup>00</sup>
39	Project Credit Sign	1	LS	6100 <sup>00</sup>	6100 <sup>00</sup>
40	Boarding Float	1	LS	53,000 <sup>00</sup>	53,000 <sup>00</sup>
41	Site Lighting and Electrical	1	LS	73,100 <sup>00</sup>	73,100 <sup>00</sup>
42	Project Kiosk (Message Board)	1	LS	4,600 <sup>00</sup>	4,600 <sup>00</sup>
43	Parking Lot Striping	1	LS	2,200 <sup>00</sup>	2,200 <sup>00</sup>
44	Fish-Cleaning Station	1	LS	22,000	22,000 <sup>00</sup>
45	Construction Staking	1	LS	6100 <sup>00</sup>	6100 <sup>00</sup>
46	Water Pollution Control (WPC), (SWPPP) <sup>3</sup>	1	LS	9,500 <sup>00</sup>	9,500 <sup>00</sup>
47	Minor Concrete (trash pad)	2	EA	2,500 <sup>00</sup>	5,000 <sup>00</sup>

<sup>2</sup> Includes CMAS 2% Restroom Fee (State of California).

<sup>3</sup> Includes construction erosion control.



48	As-Built Plans	1	LS	1100 <sup>00</sup>	1100 <sup>00</sup>
49	Site Signs	1	LS	3,100 <sup>00</sup>	3,100 <sup>00</sup>
50	Storm Drain Outlet Structure	1	LS	5,000 <sup>00</sup>	5,000 <sup>00</sup>
51	Landscaping and Irrigation (base bid area)	1	LS	11,000 <sup>00</sup>	11,000 <sup>00</sup>
52	Trench and Patch Existing Road	342	SF	5 <sup>00</sup>	1,881 <sup>00</sup>
				<b>Total</b>	<b>93,030.50</b>

**BID ALTERNATE "A"**

No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total (In Figures)
1	ADA Accessible Decomposed Granite Walkway	8,234	SF	4 <sup>00</sup>	37,053 <sup>00</sup>
2	Landscaping and Irrigation (bid alternate "A" area)	1	LS	37,000 <sup>00</sup>	37,000 <sup>00</sup>
				<b>Total</b>	<b>74,053<sup>00</sup></b>

**BID ALTERNATE "B"**

No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total (In Figures)
1	Additional Electrolier <sup>4</sup>	1	LS	7500 <sup>00</sup>	7500 <sup>00</sup>
				<b>Total</b>	<b>7500<sup>00</sup></b>

(SIGNED) *Mark P. Carroll* Date: 11/3/2010

**Note:** All line items must have an entry placed in its appropriate box, and this form must be signed for the bid to be accepted as complete.

<sup>4</sup> See SP-84 for Bid Alternate "B" requirements.

plans, specifications and these Special Provisions shall be considered as included in the contract lump sum price for Project Kiosk and no additional compensation will be allowed therefore.

**SP-58 PROJECT CREDIT SIGN**

The Contractor shall install project credit sign at the location as shown on the landscape plans and in accordance with the landscape details and Stanislaus County standards.

**Measurement and Payment:**

Full compensation for furnishing all labor, materials, tools, equipment and incidentals doing all work involved with construction of project credit sign all in accordance with the plans, specifications and these Special Provisions shall be considered as included in the contract unit price for Project Credit Sign and no additional compensation will be allowed therefore.

**SP-59 ADA ACCESSIBLE DECOMPOSED GRANITE WALKWAY**

ADA Accessible Walkway shall be constructed per these specifications and the details shown on the plans.

**Decomposed Granite**

- A. Work included: Furnish and install decomposed granite over soil separation fabric (Filter Fabric). Grade and remove weeds prior to installation.
- B. Decomposed Granite Paving:
  - a. Decomposed Granite Stone: Washed, natural crushed granite, free of class, friable materials and debris and graded in accordance with ASTM C136 within the following limits:

**Sieve Size Percent Passing**

	Target (%)	Contract Compliance
3/8"	100	100
No. 4	91	86-96
No. 8	73	63-83
No.16	52	42-62
No. 30	34	24-44
No. 50	21	16-26
No. 100	13	8-18
No. 200	10	5-15

- C. Approved Suppliers:
  - a. **Decomposed Granite Paving:** "Grey Decomposed Granite". Submit sample to Landscape Architect for approval prior to installing.
  - b. **Soil Separation Fabric (Filter Fabric):** Woven or nonwoven geotextile fabric manufactured from polyester or polypropylene fibers, with a permeability rating 10 times greater than that of soil on which

**Measurement and Payment:**

Full compensation for furnishing all labor, materials, tools, equipment and incidentals doing all work involved with construction of storm drain outlet structure all in accordance with the plans, specifications and these Special Provisions shall be considered as included in the contract lump sum price for Storm Drain Outlet Structure and no additional compensation will be allowed therefore.

**SP-84 BID ALTERNATE "B"**

At Counties option, the Contractor shall provide (1) additional site electrolier and base per detail D-1 on sheet E-3 with N16 pull box per detail D-3 on sheet E-3 near base. Route 150 linear feet of 1" PVC SCH40 conduit with (4) #10 THWN copper conductors (switch circuit "a" and "b") and #10 copper ground to Panel L4. Utilize spare 20A-2P for these new lighting circuits and tie into lighting contactors shown on sheet E-3. All electrical components and work shall be per Electrical Plans and Electrical Specifications "Appendix A." All electrical and site lighting work and components shall be considered as part of the lump sum bid item for additional electrolier.

**Measurement and Payment:**

Full compensation for furnishing all labor, materials, tools, excavation, equipment and incidentals doing all work involved with additional electrolier in accordance with the plans, specifications and these Special Provisions shall be considered as included in the contract lump sum for item described in Bid Alternate "B," Additional Electrolier and no additional compensation will be allowed therefore.

**SP-85 SAWCUT, TRENCH AND PATCH**

The Contractor shall sawcut, trench and patch at the locations as shown on the plans, in accordance with the details shown on plans and County Standards.

**Measurement and Payment:**

Full compensation for furnishing all labor, materials, tools, excavation, equipment and incidentals doing all work involved with sawcut, trench and patch in accordance with the plans, specifications and these Special Provisions shall be considered as included in the contract unit price for Trench and Patch Existing Road and no additional compensation will be allowed therefore.

**ADDENDUM SHEET  
FOR  
HERON POINT BOAT LAUNCHING FACILITY**  
State Contract NO.: 06-101-308

ADDENDUM NO. 1 DATED 10/21/2010 DATE RECEIVED 10/25/2010 INITIALS UC

ADDENDUM NO. 2 DATED 10/29/2010 DATE RECEIVED 11/1/2010 INITIALS UC

ADDENDUM NO.     DATED            DATE RECEIVED            INITIALS           

ADDENDUM NO.     DATED            DATE RECEIVED            INITIALS           

ADDENDUM NO.     DATED            DATE RECEIVED            INITIALS           

CONTRACTOR Ross F. Carroll, Inc.

ADDRESS P.O. Box 1308 8873 Warnerville Rd.

Oakdale CA 95361

PHONE (209) 848-5959 FAX (209) 848-5955

(SIGNED)  Pres. Date: 11/3/2010

**Note:** This sheet must be completed and submitted with your bid for your bid to be accepted as complete.

### SUBCONTRACTORS LIST

The Bidder shall list the name and address of each subcontractor to whom the Bidder proposes to subcontract portions of the work, as required by the provisions in Section 2-1.054, "Required Listing of Proposed Subcontractors," of the Standard Specifications and Section 2-1.01, "General," of the Special Provisions.

	<u>Subcontractor</u>	<u>Business Address</u>	<u>Description of Portion of Work Subcontracted</u>
1.	Clyde Wheeler Pipelines	509 Hi-Tech Parkway Oakdale, Ca 95361	Underground
2.	G Ramirez Concrete	23 W. Alexander Ave Merced, Ca 95348	Concrete
3.	Public Restroom Co.	9390 Gateway DR #102 Reno NV 89521	Rest Room
4.	Womack Striping, Inc.	1834 Lone Palm Ave Modesto, Ca 95351	Striping
5.	Duley's Landscaping Inc.	28876 Topaz Tollhouse CA 93667	Landscaping
6.	Collens Electrical Inc.	125 Tuolumne Blvd Modesto Ca 95354	Electrical
7.	Ozell Engineering	1165 Scienc DR # A Modesto, 95350	Staking
8.			
9.			
10.			
11.			
12.			
13.			
14.			
15.			
16.			
17.			
18.			
19.			
20.			

(SIGNED) *Steve P. Cannon, Pres.* Date: 11/3/2010

Note: This sheet must be completed and submitted with your bid for your bid to be accepted as complete.



**EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION**

The bidder Ross F. Carroll, Inc.,  
 proposed subcontractor \_\_\_\_\_,  
 hereby certifies that he (has) X, has not \_\_\_\_\_, participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, where required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements.

**Note:** The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless such contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

(SIGNED)



Date: 11/3/2010

**Note:** This sheet must be completed and submitted with your bid for your bid to be accepted as complete.

**PUBLIC CONTRACT CODE**  
**Public Contract Code Section 10285.1 Statement**

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby declares under penalty of perjury under the laws of the State of California that the bidder has \_\_\_\_\_, has not  been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University. The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

**Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. The above Statement is part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.**

**Public Contract Code Section 10162 Questionnaire**

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?

Yes \_\_\_\_\_  No \_\_\_\_\_

If the answer is yes, explain the circumstances in the following space.

**Public Contract Code 10232 Statement**

In conformance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board.


(SIGNED) *Mark P. Cavall, Pres.* Date: 11/3/2010

**Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.**  
**Note: This sheet must be completed and submitted with your bid for your bid to be accepted as complete.**

**NONCOLLUSION AFFIDAVIT**  
(Title 23 United States Code Section 112 and  
Public Contract Code Section 7106)

TO THE COUNTY OF STANISLAUS  
DEPARTMENT OF PUBLIC WORKS

Sean P. Carroll, being duly sworn, deposes and says that he or she is President, of Ross F. Carroll, Inc the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract, that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

(SIGNED) , Pres. Date: 11/3/2010

**Note:** This sheet must be completed and submitted with your bid for your bid to be accepted as complete.

**STANISLAUS COUNTY**

**NON-DISCRIMINATION OF THE HANDICAPPED**

**Policy Statement**

In compliance with Section 51.55, Office of Revenue Sharing, Department of the Treasury, it is the policy of Stanislaus County that it will not aid or perpetuate discrimination against a qualified handicapped individual by funding an agency, organization, or person that discriminates on the basis of handicap in providing any aid, benefit, or service to beneficiaries of the program or activity.

The County is committed to provide access to all County services, programs and meetings open to the public to people with disabilities.

In this regard, County and all of its Contractors and Subcontractors will take all reasonable steps in accordance with GRS Section 51.55 to ensure that handicapped individuals have the maximum opportunity for the same level of aid, benefit or service as any other individual.

**Certification**

Each agency, organization, or person seeking a bid, contract or agreement with Stanislaus County shall sign a certification of compliance with Section 504 of the Rehabilitation Act of 1973 as incorporated in the Revenue Sharing Act.

**CERTIFICATION OF BIDDER REGARDING  
NON-DISCRIMINATION OF THE HANDICAPPED**

The bidder hereby certifies that he/she is in compliance with Section 504 of the Rehabilitation Act of 1973 as incorporated in the Revenue Sharing Act, the applicable administrative requirements promulgated in response thereto, and any other applicable Federal laws and regulations relating to handicap discrimination and participation.

NAME OF BIDDER Ross F. Carroll, Inc.

BUSINESS ADDRESS P.O. Box 1308 TEL (209) 848-5959

CITY, STATE, ZIP CODE Oakdale CA 95361

BY [Signature] TITLE President  
(Signature)

DATED 11/3/2010

**Note:** This sheet must be completed and submitted with your bid for your bid to be accepted as complete.

**DEBARMENT AND SUSPENSION CERTIFICATION**

**TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29**

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal agency;
- Has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency within the past 3 years;
- Does not have a proposed debarment pending; and
- Has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

(SIGNED) *Wm P. Caudill, Pres.* Date: 11/3/2010

**Providing false information may result in criminal prosecution or administrative sanctions.**

**Note: This sheet must be completed and submitted with your bid for your bid to be accepted as complete.**